

Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only)
392 Whiteville Ave Memphis, TN 38109	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 1			
2111 Goff Avenue Memphis, TN 38114	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 2			
414 Michael Road Memphis, TN 38116	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 3			
3837 Gracekand Drive, Memphis, TN 38116	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 4			
2866 Overton Crossing Street, Memphis, TN 38106	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 5			



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only
2544 Hernando Road Memphis, TN 38106 <b>Package 6</b>	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
2544 Everett Avenue Memphis, TN 38114 <b>Package 7</b>	March 3, 2021	March 10, 2021	Lead hazard abatement on single family project.
1697 South Trezevant Street, Memphis, TN 38114 <b>Package 8</b>	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
1520 South Montgomery Street, Memphis, TN 38106 <b>Package 9</b>	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
2588 Arlington Avenue Memphis, TN 38114 <b>Package 10</b>	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only
3450 Tutwiler Avenue, Memphis, TN 38114	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 11			
2380 Lowell Avenue, Memphis, TN 38114	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 12			
3220 Gina Drive Memphis, TN 38118	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 12			
1092 Brower Street Memphis, TN 38111	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 12			
2371 Twain Avenue. Memphis, TN 38114	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 15			



Project Address	Bid Packet available Date	Bid Due Date	Lead Remediation Summary (For certified Lead Contractors on the Approved Lead Program contractors List Only
3982 Denver Street, Memphis, TN 38127	March 3, 2021	March 10, 2021	Lead hazard abatement on single- family project.
Package 16			