MEMPHIS

Addendum 01

Lagoon 5 Renovation for the

s HELRBY

T.E. Maxson Wastewater Treatment Facility
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City of Memphis, Tennessee
City Project: SW02011
April 8, 2025

The following information is included with Addendum No. 1 for the above-referenced project.
Bidders shall fully consider and acknowledge this Addendum in the preparation and submittal of
their formal Bid. Failure to do so may result in the rejection of the Bid.

Be advised that this Addendum does not result in a change of the Bid Date. It remains 2:00PM
local time, May 7, 2025.

List of Attachments:

1) Bidder Questions and Answers by Project Team.
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Attachment 1

Bidder Questions and Answers by Project Team as of April 8, 2025.

1) Will bidders be allowed to take their own samples in Lagoon 5?

a. Bidders will be allowed to take their own sludge samples in Lagoon 5.
Arrangements must be made in advance with the Maxson plant staff and must
use their own equipment. The City of Memphis contact for this purpose will be
Noah McClellan who can be reached at noah.mcclellan@memphistn.gov or at
(901) 636-7123. Bidders considering use of their own boat must submit a Task
Safety Plan and a Job Hazard Analysis to Mr. McClellan prior to approval. City of
Memphis safety protocols must be followed while on City of Memphis property.

2) Will the WWTF staff offer any sampling or testing results on the sludge in Lagoon 5?

a. The City of Memphis does anticipate taking up to four samples from four areas
or quadrants in the lagoon. The locations of the sample points and results will be
made available to all bidders as soon as they are ready.

3) What are the projected start and completion dates for the job?

a. After the bid date, it is estimated that the City will execute a contract with the
winning bidder by September 2025. The contract time is written in the bid
documents.

End of Attachment 1, Addendum 1 for Maxson Lagoon 5 Renovations.



